
IMPLEMENTATION OF SUPPLY CHAIN MANAGEMENT POLICY 
TENDERS  AWARDED TO THE BIDDER SCORING THE HIGHEST POINTS IN TERMS OF COUNCIL'S PREFERENTIAL PROCUREMENT POLICY  
TENDERS FOR 2025/26 FINANCIAL YEAR FOR THE MONTH OF MARCH 2026 (TENDERS)

Tender No 

Appointed Service 
Provider Description Area Advert Date 

Date 
Awarded

Completion 
Period Unit Price Amount Capital VAT @ 15%

Total Amount (Including 
VAT)

1 RT 57 - 2022
Toyota South Africa 
Motors (Pty) Ltd

Supply and Delivery of Toyoya 
Fortuner 2.4 GD6 RB AT Qumrha 20-Mar-26 20-Mar-26 30-Apr-26 590 921.09R                  88 638.16R             679 559.25R                    

2

TECH/ELEC/04/20
25/26

Komanim Nyanda 
JV

Implementation of Turnkey Electrical 
Services for a period of Three (3) 
Years - Planning, Design and 
Monitoring, Re-Construction of 
Overhead Backbone MV Line to the 
Substation to Zone 10 New Settlement 
Including Connection from SF6 Panel 
at the Substation and Connection to 
the Existing MV Line at Zone 10 Qumrha 10-Mar-26 25-Mar-26 1 985 084.62R               297 762.69R           2 282 847.31R                 

3

TECH/ELEC/06/20
25/26

YG Solutions (Pty) 
Ltd

Implementation of Panel of Turnkey 
Electrical Services for a period of 
Three (3) Years - Planning, Design 
and Monitoring, Re-Construction of 
MV and LV Line at Various Qumrha 
Township Areas Affected by Disaster Qumrha 10-Mar-26 25-Mar-26 4 385 874.65R               657 881.20R           5 043 755.85R                 

4 BTO/08/2024/25 Allams Attorneys

Request for Recruiting a Panel of Five 
Attorneys to Assist the Municipality 
with Revenue Enhancement and Land 
Ownership Services for a period of 
Two Years - Drafting and Review of 
Two Lease Agreements Qumrha 17-Feb-26 25-Mar-26 15 000.00R                    2 250.00R               17 250.00R                      

5

TECH/ELEC/05/20
25/26

Komanim Nyanda 
JV

Implementation of Turnkey Electrical 
Services for a period of Three (3) 
Years - Planning, Design and 
Monitoring, Re-Construction and 
Reconnection of Six (06) High Mast 
Lights at the Township Qumrha 10-Mar-26 26-Mar-26 1 454 608.22R               218 191.23R           1 672 799.45R                 

6

TECH/DMRG/01/2
025/26

Lunika Investments 
(Pty) Ltd

Rehabilitation of Belekumntwana 
Internal Streets (1.4KM) - Phase 1 Belekumntwana 06-Mar-26 30-Mar-26 31-Dec-26 2 263 320.73R               339 498.11R           2 602 818.84R                 

10 694 809.31R         1 604 221.39R   12 299 030.70R          


